APPENDIX H
APPENDIX H

(To be used for ATCO Electric Ltd. only)

SAMPLE 11

Our File: Hwy. XX:XX

Utility Agreement No. XXXX
Phone: (780) XXX-XXXX

Fax: (780) XXX-XXXX

Month XX, 20XX

ATCO Electric Ltd.

10035 – 105 Street, Box 2426

Edmonton, Alberta

T5J 2V6

ATTENTION:
X X X

X & X Projects

Dear X:

RE:
HWY. XX:XX, W. OF JCT. S.H. XXX - JCT. HWY X

UTILITY ADJUSTMENT COST ESTIMATE ($XXX)
Please be advised that Alberta Transportation (AT) acknowledges receipt of your cost estimate of $XXX for the above noted project.  AT agrees to reimburse ATCO Electric Ltd. based on actual close-out costs. This letter constitutes Department’s approval for ATCO Electric Ltd. to proceed with the proposed powerline adjustments.  However, if there is a variation of more than 5% or $10,000 whichever is greater from the original cost estimate, ATCO Electric Ltd. must contact the Consultant immediately and obtain approval for additional cost before proceeding with the work.

AT would assign Prime Contractor responsibilities, as specified on the Occupational Health and Safety Act, to ATCO Electric Ltd. as per the Master Agreement regarding prime contractor obligations with the Department dated on May 4, 2006.  This Master Agreement regarding Prime Contractor shall be appended herewith to form as part of the agreement document.

ATCO Electric Ltd. (or their Contractor) shall comply with the following:

· Contact John Smith of ABC Engineering Corp., Consultant’s Representative, at telephone number (403) XXX-XXXX in Calgary to co-ordinate work within the project limits.

· Provide the Consultant’s representative with the name and contact information of the utility person responsible for the work.

· Submit a traffic control plan and a written Traffic Accommodation Strategy to address for the safe accommodation of traffic as outlined in the current Traffic Accommodation in Work Zones Manual for Alberta Transportation’s review and comment.

· Desist from starting work until the TAS has been reviewed.

· Notify the Consultant and Contractor(s) a minimum of 72 hours in advance of the proposed commencement or cessation of utility construction work.

· Maintain a copy of the TAS on site for the inspection by Alberta Transportation or their designated representative(s).

The final invoice for your work must be accompanied by back-up documentation and detailed breakdown sufficient and reasonable to support the actual close-out costs claimed.  The breakdown of the estimate for the project should include the following:

· Direct labour costs

· Contractor charges

· Materials

· Salvage costs / credits

· Subsidiary costs if any (e.g. easements, etc.)

· Direct engineering

· Overheads

Please forward the invoice and associated documentation to the Consultant’s office for reimbursement.

Please sign all three copies; return one copy for our file and forward one copy to the Consultant.

Sincerely,

Name, Construction Manager

Region

Telephone Number

______________________________
_______________________________

Authorized Representative of ATCO Electric Ltd.

Witness

______________________________
_______________________________

Date





Date

cc:
Signed Copy to:
Consultant



Company’s Name



Company’s Address

November 2011

H-2
November 2011

H-1

