

***INCLUDE AS APPLICABLE IN TENDERS WITH A
BRIDGE COMPONENT ADVERTISING SEPTEMBER 1,
2017 AND LATER***

AMENDMENTS TO SPECIFICATION 1.2, GENERAL, RE: ADJUSTMENT OF COMPLETION DATE AND DAMAGES FOR DELAY FOR BRIDGE CONSTRUCTION WORK

The following amendments are applicable to the bridge construction portion(s) of the work only:

- i) Section 1.2.19, ADJUSTMENT OF COMPLETION DATES, is revised as follows:
 - a. In the second sentence of the first paragraph of Clause 1.2.19(c)(vi), the words "the roadway surface" are revised to "*bridge construction*".
 - b. The second sentence of the second paragraph of Clause 1.2.19(c)(vi) is deleted.
 - c. The last three paragraphs of Section 1.2.19 starting with "If an adjustment to a Completion Date..." are deleted.
- ii) Clause 1.2.20(i)(b) of Section 1.2.20, FAILURE TO COMPLETE ON TIME, is deleted.