

1.1 RIGHT-OF-WAY RESTRICTIONS

The acquisition of right-of-way or easements for the entire project has not been completed. At the time of advertising, negotiations or expropriation proceedings are in progress for acquiring all the remaining properties in order to complete the right-of-way or easement requirements.

The properties under negotiation or expropriation at the time of advertising are:

Legal Descriptions

Prior to the commencement of his operations, the Contractor shall consult the Consultant to determine the location of properties with construction restrictions, and conduct his operations accordingly.

If the restricted properties are still not available by the time the Contractor has completed all other work, the Department reserves the right to either:

- (i) Modify the design and construction as required;
- (ii) Obtain embankment material from other locations; or
- (iii) Delete the affected portion of the work from the Contract.

All work items actually completed will be paid for at the applicable contract unit prices. No separate or additional payment will be made as a result of any alteration or elimination of original Contract quantities.