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SCHEDULE 4 
 

CONTRACTOR’S MANAGEMENT SYSTEMS AND 
PLANS 

 
 
1. GENERAL 
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule that are the same as the capitalized terms used in 
the Agreement to Design and Build Anthony Henday Drive and Stony Plain Road/100 
Avenue Interchange, City of Edmonton, Alberta, Canada (the “DB Agreement”) between 
Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, or 
Schedule 14 (Technical Requirements) to the DB Agreement, have the definitions as set 
out in the DB Agreement or Schedule 14, as applicable. The following capitalized terms 
used in this Schedule have the following meanings:  
 
[NOTE TO DRAFT:  WHEN PREPARING THE APPENDICES, PROPONENTS 
MUST USE, WHERE APPROPRIATE, THE DEFINED TERMS USED IN THE 
DB AGREEMENT, INCLUDING SCHEDULE 14.] 
 
 
1.2 DB Agreement Reference 
 
This Schedule is referenced in sections 1.1, 1.3 and 5.12 of the DB Agreement.  
 
2. QUALITY MANAGEMENT SYSTEM; 
 
The Quality Management System as described in Schedule 14 (Technical Requirements) 
is specified in Appendix 1, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 14 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
3. ENVIRONMENTAL MANAGEMENT SYSTEM; 
 
The Environmental Management System as described in Schedule 14 (Technical 
Requirements) is specified in Appendix 2, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 14 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
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4. TRAFFIC MANAGEMENT PLAN; 
 
The Traffic Management Plan as described in Schedule 14 (Technical Requirements) is 
specified in Appendix 3, as attached and forming part of this Schedule, and shall be 
amended or supplemented by the Contractor as required in accordance with Schedule 14 
and in accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
5. SAFETY PLAN; 
 
The Safety Plan as described in Schedule 14 (Technical Requirements) is specified in 
Appendix 4, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 14 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
6. SAFETY AUDIT PLAN; 
 
The Safety Audit Plan as described in Schedule 14 (Technical Requirements) is specified 
in Appendix 5, as attached and forming part of this Schedule, and shall be amended or 
supplemented by the Contractor as required in accordance with Schedule 14 and in 
accordance with the procedure set out in Schedule 5 (Design and Plan Certification 
Process and Review Procedure). 
 
7. PUBLIC COMMUNICATIONS STRATEGIES; 
 
The Public Communications Strategies as described in Schedule 14 (Technical 
Requirements) is specified in Appendix 6, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 14 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
 
8. CONSTRUCTION MANAGEMENT PLAN; 
 
The Construction Management Plan as described in Schedule 14 (Technical 
Requirements) is specified in Appendix 7, as attached and forming part of this Schedule, 
and shall be amended or supplemented by the Contractor as required in accordance with 
Schedule 14 and in accordance with the procedure set out in Schedule 5 (Design and Plan 
Certification Process and Review Procedure). 
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APPENDIX 1 

(Quality Management System) 
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APPENDIX 2 

(Environmental Management System) 
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APPENDIX 3 

(Traffic Management Plan) 
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APPENDIX 4 

(Safety Plan) 
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APPENDIX 5 

(Safety Audit Plan) 
 

 



SCHEDULE 4 – DB AGREEMENT 
DRAFT:    JANUARY 9, 2009 

 

 

 

APPENDIX 6 

(Public Communications Strategies) 
 

 



SCHEDULE 4 – DB AGREEMENT 
DRAFT:   JANUARY 9, 2009 

 

  

APPENDIX 7 

(Construction Management Plan) 


