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SCHEDULE 14  
 

PAYMENT SCHEDULE  
 
 
1. GENERAL  
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule have the definitions as set out in the Agreement 
to Design, Build, Finance and Operate Southwest Calgary Ring Road (the “DBFO 
Agreement”) between Her Majesty the Queen in right of Alberta and the Contractor, as 
defined therein, unless expressed otherwise.  
 
1.2 DBFO Agreement Reference 
 
This Schedule is referenced in sections 1.1, 1.3, 5.15, 7.1, 7.2, 7.4, 7.5, 9.2, 9.3, 9.4, 9.5,  
9.6, 13.3 (h) and (h.1), and 13.4(d)(ii) of the DBFO Agreement.  
 
 
2. ADDITIONAL DEFINITIONS 

 
These additional capitalized terms used in this Schedule have the following definitions: 

 
“Existing O&M Payment” means the component of the O&M Payment paid to the 
Contractor for performing O&M in relation to the Existing Infrastructure as specified in 
Appendix 1, as attached and forming part of this Schedule; 
 
“New O&M Payment” means the PNI New O&M Payment and RNI New O&M 
Payment; 

 
“PNI New O&M Payment” means the component of the PNI O&M Payment paid to the 
Contractor for performing O&M in relation to the Priority New Infrastructure as specified 
in Appendix 1, as attached and forming part of this Schedule; 
 
“RNI New O&M Payment” means the component of the RNI O&M Payment paid to 
the Contractor for performing O&M in relation to the Remaining New Infrastructure as 
specified in Appendix 1, as attached and forming part of this Schedule; and 
 
“Payment Calculation” means the form attached as Appendix 2 and forming part of this 
Schedule and referenced in Section 4. 
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3. PAYMENTS 
 
In accordance with Section 4, the Province shall pay to the Contractor those payment 
amounts specified in Appendix 1, as attached and forming part of this Schedule. 
 
Due to the occurrence of a Force Majeure Event delaying the performance of any major 
rehabilitation work, a Major Rehabilitation Payment as specified in Appendix 1, 
normally to be paid pursuant to this Schedule, may be postponed pursuant to section 
12.1(f) or (f.1) of the DBFO Agreement. 
 
 
4.  PAYMENT CALCULATION SUBMISSION AND RESPONSE 

PROCEDURE  
 
4.1 Payment Calculation Submission 
 
Not later than five Business Days before the end of each month of the PNI Operating 
Period or Operating Period, as applicable, the Contractor shall submit to the Province its 
Payment Calculation. In its monthly Payment Calculation, the Contractor shall complete 
Category “A”, reporting all expected Capital Payments and O&M Payments for that 
month from Appendix 1 of this Schedule, and Category “B”, reporting all of the Payment 
Adjustments relating to the previous month to be applied to that month’s Payment.   
 
4.2 Province’s Response 
 
The Province will review the Contractor’s submitted Payment Calculation and may 
conduct its own audit or assessment to determine the appropriate Payment Adjustments to 
be applied.   
 
Additionally, the Province will assess any holdbacks, holdback releases, set-offs, or other 
adjustments necessary to be applied to each month’s Payment Calculation.  The Province 
will complete Category C and Category D of the Payment Calculation applying such 
holdbacks, holdback releases, set-offs, or other adjustments.  
 
On or before making a Payment and by way of a revised and completed Payment 
Calculation, the Province will notify the Contractor of any changes to Category A and 
Category B of the Payment Calculation as originally submitted by the Contractor. 
 
4.3 Payment Corrections 
 
If any of the adjustments, holdbacks or set-offs are to be reversed or modified after the 
Province has made the Payment to the Contractor, such reversal or modification shall be 
included in the following month’s Payment. 
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APPENDIX 1 

(Table 1 of Form G1 from SR3 to RFP) 
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 APPENDIX 2 
 

“Payment Calculation” for the month of: ______“Month M”________________ 
  

Northwest Anthony Henday Drive DBFO 
Category A: Payment before Adjustments 

Type of Payment Payment 
(Constant $) 

Index 
Factor+ 

Payment* 
(Nominal $) 

PNI New O&M Payment for Month M as per 
Appendix 1 of Schedule 14 (Payment 
Schedule) 

   

RNI New O&M Payment for Month M as per 
Appendix 1 of Schedule 14 (Payment 
Schedule) 

   

Existing O&M Payment for Month M as per 
Appendix 1 of Schedule 14 (Payment 
Schedule) 

   

PNI Major Rehabilitation Payment for Month 
M as per Appendix 1 of Schedule 14 
(Payment Schedule) 

   

RNI Major Rehabilitation Payment for 
Month M as per Appendix 1 of Schedule 14 
(Payment Schedule) 

   

PNI Capital Payment for Month M as per 
Appendix 1 of Schedule 14 (Payment 
Schedule) 

N/A N/A  

RNI Capital Payment for Month M as per 
Appendix 1 of Schedule 14 (Payment 
Schedule) 

N/A N/A  

Subtotal N/A N/A A 

Category B: Performance-based and Other Adjustments 
Type of Adjustment Amount 

(Constant $) 
Index 

Factor+ 
Amount  

(Nominal $) 
Payment Adjustments accrued in Month M-1 
(include descriptions) 

   

Special Adjustments accrued in Month M-1  
(include descriptions) 

   

Subtotal N/A N/A B 

Category C: Holdbacks and Release  
Type of Adjustment  

 
 Amount  

(Nominal $) 
Holdbacks and Release (include descriptions)   C 

Category D: Other Adjustments  
Type of Adjustment  

 
 Amount  

(Nominal $) 
Miscellaneous Adjustments and 
Reconciliations (include descriptions) 

  D 

    
Net Payable Amount   A - B - C - D 
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+To be calculated by the Province in accordance with the Schedule 10 (Index Factor). 
 
*No Payments are subject to the goods and services tax (“GST”). 
 



SCHEDULE 14 - DBFO AGREEMENT 
EXECUTION VERSION 

 

 Sch 14-6 

 
Category A: Payment Before Adjustments 
 
The Province will review the Contractor’s Payment Calculation Category A submissions 
before applying all adjustments by referencing the Schedule 14 (Payment Schedule) and 
applying the Index Factor in accordance with the Schedule 10 (Index Factor), where 
applicable. 
 
Category B: Payment Adjustments  
 
The Contractor shall provide not later than five Business Days prior to the end of the 
month, as part of its Payment Calculation, a report detailing the Payment Adjustments 
and other adjustments to be made to the Payment relating to the previous month. The 
Province will review the Contractor’s Payment Calculation regarding Payment 
Adjustments and other adjustments based on both its own records and audits of the 
Contractor’s compliance with the Project Requirements and O&M Requirements and on 
the Payment Adjustments and other adjustments.     
 
Following the Contractor’s submission of the monthly Payment Calculation, the 
Contractor shall report to the Province all occurrences giving rise to Payment 
Adjustments for such month, in its next month’s Payment Calculation.   
 
The Province will review the Contractor’s Payment Calculation including the 
Contractor’s reporting of Payment Adjustments and other adjustments and, if necessary, 
make modifications to those reported adjustments.  Examples of such modifications 
include, but are not limited to, applying Payment Adjustments that were omitted or 
incorrectly calculated in the Payment Calculation. 
 
Category C: Holdbacks, Holdback Release and Set-Off 
 
Holdbacks and holdback releases will be determined by the Province according to 
sections 5.17 and 8.4 of the DBFO Agreement.  
 
Any set-off by the Province pursuant to sections 5.18, 9.2, 9.8, and 11.5 of the DBFO 
Agreement will be determined by the Province in accordance with the DBFO Agreement 
and may be applied against the Payment to the Contractor. 
 
Category D: Other Adjustments 
 
The Province will assess and apply miscellaneous adjustments and reconciliations 
including, but not limited to, the reversal or modification to previous adjustments, 
holdbacks or set-offs to the Payment to the Contractor.  
 
 
 


