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SCHEDULE 16 
 

SAFETY REQUIREMENTS 
 
 
1. GENERAL  
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule have the definitions as set out in the Agreement 
to Design, Build, Finance and Operate Southwest Calgary Ring Road (the “DBFO 
Agreement”) between Her Majesty the Queen in right of Alberta and the Contractor, as 
defined therein, unless expressed otherwise.  
 
1.2 DBFO Agreement Reference 
 
This Schedule is referenced in sections 1.3 and 14.5 of the DBFO Agreement.  
 
 
2. SAFETY PLAN  

 
The Contractor shall ensure all safety policies and plans are adhered to, including but not 
limited to its: 
 

(a) Certification of Recognition;  
 
(b) subcontractor and consultant training program policies; and 

 
(c) the work site control plan, 

 
specifically set out in the Safety Plan as attached in Schedule 4 (Contractor’s 
Management Systems and Plans).  In the event of any inconsistency among the Project 
Requirements, the O&M Requirements, the Contractor’s Safety Plan, and this Schedule, 
the higher standard or specification shall apply; but in no event shall anything in the 
Contractor’s Safety Plan detract from the Contractor’s absolute obligation to design and 
build the New Infrastructure and perform the O&M for the Infrastructure in accordance 
with the DBFO Agreement with due regard for worker and public safety.  
 
 
3.  INTENTIONALLY DELETED 
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4. SAFETY QUALIFICATIONS 
 
4.1 Certificate of Recognition  
 
Safety qualification shall be in the form of a Certificate of Recognition (“COR”) or its 
successor, which is relevant to the applicable industry and which is recognized by Alberta 
Labour, or its successor department of the provincial government of Alberta 
(“Workplace Health and Safety”). The Contractor shall obtain before the 
commencement of the Project and shall maintain throughout the duration of the Project 
and the O&M, a COR.  The Contractor shall ensure the subcontractors listed in Schedule 
17 to the DBFO Agreement maintain a COR at any time such subcontractor is providing 
services for the Project or the O&M.  
 
4.2 “Small employers’ Certificate of Recognition” Unacceptable  
 
A “small employers’ certificate of recognition” (for employers with less than ten 
employees) is not acceptable.   
 
4.3 Temporary Letter of Certification  
 
Prior to the commencement of the Project, if the Contractor has not obtained a COR, a 
valid Temporary Letter of Certification (“TLC”) issued by the Alberta Construction 
Safety Association (“ACSA”) will be considered acceptable. 
 
The Contractor must ensure that its registration in the ACSA program is properly 
documented with the ACSA, and the Province will assume no liability for errors or 
omissions by the ACSA in this regard. 
 
 
5. HEALTH AND SAFETY SUMMARY REPORTS  

 
5.1 Monthly Health and Safety Summary Reports  

 
For each month of the Construction Period and the Operating Period, the Contractor shall 
complete a monthly health and safety summary report covering that month, in a form 
(subject to change) reasonably required by the Province.  The Contractor shall submit to 
the Province each monthly report within two Business Days of the end of the month for 
which the report covers.  
 
5.2 Annual Health and Safety Review  

 
During each March/April of the Construction Period and the Operating Period, the 
Contractor and the Province shall jointly complete an annual health and safety review 
covering the prior calendar year, in a form (subject to change) reasonably required by the 
Province.  
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5.3 Year-End Health and Safety Summary Report 
 
For each calendar year of the Construction Period and the Operating Period, the 
Contractor shall complete a year-end health and safety summary report covering that 
calendar year, in a form (subject to change) reasonably required by the Province.  The 
Contractor shall submit to the Province each year-end report by January 31st of the year 
following the calendar year for which the report covers. 
 
5.4 Potential Required Information for Reports/Reviews 
 
The form of the reports/review set out in this Section 5 may require, without limitation, 
the following information: 
 

(a) number of safety meetings conducted; 

(b) number of work site inspections completed; 

(c) number of serious injuries and accidents, including select details; 

(d) vehicle/equipment accidents, including select details; 

(e) subcontractors’ Certificate of Recognition numbers; 

(f) dates of and attendance at pre-construction meetings; 

(g) select details about field personnel; 

(h) select details about site conditions; 

(i) select details about safety inspections and issued safety orders; 

(j) select details about accidents; or 

(k) select details about occupational health and safety performance. 
 
 
6. OCCUPATIONAL HEALTH AND SAFETY ACT AND PRIME 

CONTRACTOR OBLIGATIONS 
 
The Contractor, its employees, agents and subcontractors, shall at all times comply with 
the provisions of the Occupational Health and Safety Act (Alberta) and its subordinate 
regulations. The Contractor shall assume all of the responsibilities and duties of the 
“prime contractor” as defined by the Occupational Health and Safety Act (Alberta), 
provided that to the extent permitted by law the Contractor may enter into an agreement 
with its subcontractor (identified in Schedule 17) primarily responsible for carrying out 
the Project to be the “prime contractor” during the Construction Period, and may enter 
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into an agreement with its subcontractor (identified in Schedule 17) primarily responsible 
for carrying out the O&M to be the “prime contractor” during the PNI Operating Period 
or the Operating Period, as applicable. 
 
Words used in this paragraph in lower case and in quotations have the meanings as set 
out in the Occupational Health and Safety Act (Alberta).  If the Province allows another 
“employer” (the “Other Employer”) onto the Contractor’s work site and if the Province, 
acting reasonably, determines that the Other Employer’s work site can be separated by 
time and space from the Contractor’s work site, the Province shall require the Other 
Employer to: 
 

(a) separate the Other Employer’s work site by time and space from the 
Contractor’s work site; 

 
(b) acknowledge that, for the purpose of the Occupational Health and 

Safety Act (Alberta), the Other Employer is the “owner” for the Other 
Employer’s work site and is the “prime contractor”, if there are two or 
more “employers” involved in work at the Other Employer’s work site 
at the same time and “prime contractor” status has not been assigned 
by written agreement; and 

 
(c) cooperate with the Contractor (and any other contractors working in 

the area) and jointly develop and agree on a written occupational 
health and safety system or process. 

 
The Contractor (or its applicable subcontractor, if an agreement referred to in the first 
paragraph of this Section 6 has been entered into) shall, to the extent required of a “prime 
contractor” by the Occupational Health and Safety Act (Alberta), establish and maintain a 
health and safety system or process to ensure compliance by its subcontractors with the 
Occupational Health and Safety Act (Alberta) and its subordinate regulations. 
 
 
7. SUBCONTRACTORS  
 
The Contractor, whether or not it is acting as the “prime contractor” for purposes of the 
Occupational Health & Safety Act (Alberta), shall ensure that any subcontractors engaged 
in the completion of the Project or the performance of the O&M are able to comply with 
all health and safety requirements before commencing their work. 
 
 
8. WORK SITE HAZARDS 
 
The Contractor shall identify work site hazards and shall develop operational 
occupational safety policies, procedures and plans that are specific to those hazardous 
aspects of the Project or the O&M to ensure the safety of every person at a construction 
or maintenance site and the public travelling through the site. When requested by the 
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Province, the Contractor shall provide copies of these safety policies, procedures and 
plans prior to the commencement of the work. 
 
If Workplace Health and Safety (as defined in Section 4.1) conducts a work site 
inspection that results in "orders" being issued to the Contractor or any of its 
subcontractors, the Contractor shall immediately supply copies of these orders to the 
Province. 
 
Notwithstanding the above, the Province may order the suspension of work in cases of 
recognized imminent danger or when the Contractor fails to comply with Workplace 
Health and Safety orders issued or fails to rectify previously identified work site hazards.  
 
 
9. ACCIDENT INVESTIGATIONS  
 
In the event of an injury or accident as defined by Occupational Health and Safety Act 
(Alberta) regulations, involving employees of the Contractor or its subcontractors during 
the Construction Period or the Operating Period, the Contractor shall conduct an accident 
investigation in accordance with section 18 of the Occupational Health and Safety Act (or 
such successor section or legislation).  
 
In addition, the Contractor shall supply a copy of this investigation report to the Province 
within 72 hours of the injury or accident.  In the event of a death involving employees of 
the Contractor or its subcontractors during the Construction Period or the Operating 
Periods, the Contractor shall inform the Province within two hours of such a death. 
 
The Contractor shall also notify the Department (as defined in Schedule 18 to the DBFO 
Agreement) of the time, place and nature of the injury or accident as soon as possible in 
all cases where an accident or injury described in section 18(2) of the Occupational 
Health and Safety Act (Alberta), involving employees of the Contractor or its 
subcontractors, occurs during the Construction Period or the Operating Period. 
 
 
10. THIRD PARTY ACCIDENT REPORTING 
 
The Contractor shall immediately notify the Province of any: 
 

(a) accident occurring within the Infrastructure involving its own or its 
subcontractors’ vehicles or equipment; 

 
(b) accident occurring during the Construction Period which involves a 

fatality, serious personal injury, or third party property damage or as 
specified in the Traffic Safety Act (Alberta), or successor act or 
regulation; 

 
(c) known accident occurring during the PNI Operating Period or the 
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Operating Period, as applicable, that involves a fatality, serious 
personal injury, or third party property damage or as specified in the 
Traffic Safety Act (Alberta), or successor act or regulation.  

 
The Contractor shall investigate the accident (including those of its subcontractors) and 
complete a detailed accident report in a form satisfactory to the Province within 72 hours 
of when the Contractor first learned of the accident or ought to have learned of the 
accident.  
 
The Contractor shall use its best efforts in its investigation and preparation of any 
detailed accident report so that such detailed accident report will include, but may not 
necessarily be limited to: 
 

 photographs;  
 details of site conditions;  
 weather reports;  
 records of signs; and  
 witness contact information.   
 

In the event of an accident involving a death, the Contractor shall inform the Province 
within two hours the time the Contractor first learned of the death or ought to have 
learned of the death, but in any event no later than 72 hours after the occurrence of the 
accident.   
 
 
11. SAFETY MEETINGS 
 
For the duration of the Construction Period and the Operating Period, the Contractor shall 
conduct safety meetings prior to the commencement of any work on each major work 
phase of the Project and the O&M, or monthly, whichever occurs more frequently.  The 
Contractor shall invite the Province to send a representative to attend such safety 
meetings and shall give reasonable advance notice of such meetings. 
 
 
12. TRAFFIC MANAGEMENT 
 
12.1 Public Use 
 
The Contractor shall, subject to the Technical Requirements, keep the Priority New 
Infrastructure open for safe public use from PNI Traffic Availability until the end of the 
Term and keep the Remaining New Infrastructure open for safe public use from RNI 
Traffic Availability until the end of the Term. 
 
All O&M shall be carried out so as not to interfere unnecessarily with: 
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 the convenience of members of the public and other infrastructure users; or 
 the access to, use and occupation of public or private roads or footpaths, footways or 

bicycle paths whether under the control or in the possession of the Province, the 
Local Authority or any other person.  

 
At all times management of traffic on the Infrastructure and any intersecting roadways 
within the Road Right of Way shall be the responsibility of the Contractor.  Users shall 
be subject to the same laws as those using the remainder of the public highway network, 
and the enforcement of those laws shall be the responsibility of the police.   

The Contractor shall ensure appropriate safety measures for workers and users are 
undertaken and implemented from design to construction and that traffic control is 
undertaken during construction at all locations, including but not limited to, detour 
roadways and existing local roadways that cross the TUC.   
 
The Contractor shall also be responsible for traffic management during the Construction 
Period and the PNI Operating Period or the Operating Period, as applicable. 
 
12.2 Traffic Accommodation Exceptions 
 
Some maintenance work has a minimal impact on traffic flow and therefore may not 
require full signing and/or traffic accommodation under all circumstances. Examples that 
may fall into this category include but are not limited to:  

 removal of isolated debris (tire treads and other small objects); 
 removal of small animals from the roadway; 
 spontaneous filling of sporadic potholes (involving at least two workers); 
 normal snow plowing and ice control operations; 
 washing delineators or signs; and 
 other work that is entirely off the roadway surface. 
 
The Contractor shall define a traffic management plan for these specific excepted 
situations.  Upon review of the plan through the Review Procedure as set out in Schedule 
5 (Design and Plan Certification and Review Procedure), this traffic management plan, 
subject to any agreed amendments, shall be the standard throughout the Term.  Any 
traffic management plan submitted to the Province pursuant to this provision does not 
release the Contractor from the obligation to keep the Infrastructure safe for both workers 
and the traveling public. 
 
 
13. THE PROVINCE’S MAINTENANCE 
 
The Province will use reasonable efforts to co-ordinate maintenance work for the 
adjacent and connecting roads with the Contractor’s Schedule of Lane Closures (as 
defined in the Schedule 18 (Technical Requirements)) in respect of the Infrastructure, to 
which there has been comment made by the Province pursuant to the Review Procedure 
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as set out in Schedule 5 (Design and Plan Certification and Review Procedure), so as to 
minimize any disruption to the operation of the Infrastructure.  


