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1.1. ACCOMMODATION OF NAUTICAL TRAFFIC 

 

Unless otherwise approved, the Contractor shall implement and maintain measures to safely 

accommodate nautical traffic through the work site at all times during the construction period 

when the watercourse is in an unfrozen and navigable condition.  

Accommodation of nautical traffic shall be carried out in accordance with the following 

Provisions, or as directed by the Consultant: 

 
i) Complete closure of the watercourse to navigation will not be permitted at any 

time during construction unless prior approval has been received from the 
Department.  If approval to implement complete watercourse closures is granted, 
additional measures including, but not limited to, the implementation of portages 
may be required.    

ii) Prior to any in-stream work, the Contractor shall conduct a visual survey and/or 
carry out rod sounding of the streambed in order to document the pre-
construction condition of the watercourse. 

iii) The Contractor shall supply and install four (4) warning signs prior to the 

commencement of any construction operations that may affect nautical traffic.  

Signs shall be a minimum of 1.2 m high x 1.8 m wide, and shall display the 

following message in black lettering on a yellow background: 

 

 

CAUTION 
 

CONSTRUCTION 

AHEAD 
 

 

Two signs shall be installed, one on each bank, at clearly visible locations both 

upstream and downstream of the bridge site. 

Signs installation locations shall be in accordance with the following: 

WIDTH OF WATERWAY MINIMUM DISTANCE FROM BRIDGE 

Less than 10 m 25 m 
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WIDTH OF WATERWAY MINIMUM DISTANCE FROM BRIDGE 

10 m to 20 m 50 m 

20 m to 50 m 100 m 

Over 50 m 200 m 

 

Warning signs shall be inspected on a daily basis, and shall be maintained in 

place until the completion of construction operations. Signs damaged or lost 

during the course of construction shall be repaired or replaced by the Contractor 

immediately.  

iv) Isolation installations and associated in-stream construction equipment/devices 
shall be delineated with yellow flashing beacons at night, and during periods of 
restricted or non-activity. 

Beacons supplied by the Contractor shall be approved for use by the Consultant 
prior to placement, and shall be installed at 5.0 m intervals around the object 
being demarcated in a manner acceptable to the Consultant.  

v) The Contractor shall document all complaints that may be received from the 
boating public, and shall forward a record of each complaint to the Consultant on 
a daily basis. The Contractor shall address each complaint to the satisfaction of 
the Consultant within 48 hours of receipt. 

The Contractor shall also forward a record of each complaint as well as copies of 
all correspondence addressing the complaint, to the Department within 7 days of 
initial receipt. 

vi) At the completion of construction activities including site restoration, the 
Contractor shall carry out a visual inspection and/or rod sounding of the 
streambed to verify that the post-construction streambed profiles do not present 
additional navigational hazards when compared to the previously existing 
conditions. 

If, in the opinion of the Consultant, increased or additional hazards are deemed 
to be present, the Contractor shall carry out all remedial work necessary to 
mitigate these hazards to the satisfaction of the Consultant. 

All costs associated with the accommodation of nautical traffic will be considered incidental to 
the Work, and no separate or additional payment will be made.  
 
Remediation of additional post-construction navigational hazards deemed by the Consultant to 
be the result of the Contractor’s operations shall be repaired by the Contractor at his expense. 
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Payment for remediation of additional post-construction navigational hazards deemed by the 
Consultant to be a result of conditions beyond the Contractor’s control will be made in 
accordance with Section 1.2.25, Extra Work, of Specification 1.2, General.  

   

 


