1.1 **BRIDGE STRUCTURES - CONSTRUCTION BY OTHERS**

Construction of the bridge is being undertaken by Others, which work will run concurrently with this Contract. The bridge structure is scheduled to be available for traffic operation by ____ __________________________.

The bridge structure has been designed to carry only normal highway traffic loads, therefore, the haul of excavation material shall be subject to the load limit restrictions as established by the Department. Accordingly, under no circumstances shall loaded motor scrapers be permitted to travel on the bridge. Occasional crossings by empty motor scrapers may be permitted with prior approval of the Consultant.