### **SCHEDULE 3**

#### CONTRACTOR'S DESIGNS

#### 1. **GENERAL**

#### 1.1 Capitalized Terms

Capitalized terms used in this Schedule that are the same as the capitalized terms used in the Agreement to Design and Build Anthony Henday Drive and Stony Plain Road/100 Avenue Interchange, City of Edmonton, Alberta, Canada (the "DB Agreement") between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, or Schedule 14 (Technical Requirements) to the DB Agreement, have the definitions as set out in the DB Agreement or Schedule 14, as applicable. The following capitalized terms used in this Schedule have the following meanings:

[NOTE TO DRAFT: WHEN PREPARING THE APPENDICES, PROPONENTS MUST USE, WHERE APPROPRIATE, THE DEFINED TERMS USED IN THE DB AGREEMENT, INCLUDING SCHEDULE 14.]

#### 1.2 DB Agreement Reference

This Schedule is referenced in sections 1.1 and 1.3 of the DB Agreement.

#### 2. DESIGN REPORTS AND DRAWINGS

#### 2.1 Design Reports

The design reports are as specified in Appendix 1, as attached and forming part of this Schedule, and shall be amended or supplemented, by the Contractor as required in accordance with Schedule 5 (Design and Plan Certification Process and Review Procedure). The detailed reports consist of a:

- [TS 1 Roadway Design Report;
- TS 2 Bridge Structures Design Report;
- TS 3 Pavement Design Report;
- TS 4 Geotechnical Grading Design Report; and
- TS 5 Drainage Design Report.]

## 2.2 Design Drawings

The design drawings are as specified in Appendix 2, as attached and forming part of this Schedule, and shall be amended or supplemented, by the Contractor as required in accordance with Schedule 5 (Design and Plan Certification Process and Review Procedure).

SCHEDULE 3 — DB AGREEMENT DRAFT: JANUARY 9, 2009

APPENDIX 1 (Design Reports)

SCHEDULE 3 — DB AGREEMENT DRAFT: JANUARY 9, 2009

# APPENDIX 2 (Design Drawings)