

SCHEDULE 3

CONTRACTOR'S DESIGNS

1. GENERAL

1.1 Capitalized Terms

Capitalized terms used in this Schedule that are the same as the capitalized terms used in the Agreement to Design, Build, Finance and Operate Southeast Stoney Trail, Calgary (the “**DBFO Agreement**”) between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, and for clarity as defined in Schedule 18 (Technical Requirements) to the DBFO Agreement, have the definitions as set out in the DBFO Agreement or Schedule 18, as applicable.

1.2 DBFO Agreement Reference

This Schedule is referenced in sections 1.1 and 1.3 of the DBFO Agreement.

2. DESIGN DRAWINGS AND REPORTS

2.1 Design Reports

The design reports are as specified in Appendix 1, as attached and forming part of this Schedule, and shall be amended or supplemented, by the Contractor as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification Process and Review Procedure). The detailed reports consist of:

- SR 2.2 – Roadway design report;
- SR 2.3 – Pavement design report;
- SR 2.4 – Noise attenuation strategy;
- SR 2.5 – Bridge structures design report; and
- SR 2.6 – Drainage design report.

2.2 Design Drawings

The design drawings are as specified in Appendix 2, as attached and forming part of this Schedule, and shall be amended or supplemented, by the Contractor as required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 (Design and Plan Certification Process and Review Procedure).

**APPENDIX 1
(Design Reports)**

***[FROM SR2B - SR2.2 TO 2.6,
AS CLARIFIED AND RESTATED]***

**APPENDIX 2
(Design Drawings)**

***[FROM SR2B - SR2.2 TO 2.6,
AS CLARIFIED AND RESTATED]***