

Schedule 18 Technical Requirements - DBFO Agreement

Appendix G

Alberta Infrastructure and Transportation Land Lease Summary and Drawings

File #	Drawing Sheet # Where Lease Area Set Out	Acres	Lease Type	Lease Termination Date	Contractor Obligated to Remove Improvements on Lease Termination	Contractor Responsible for Maintenance of Landscaping of Lease Area Outside Road Right of Way during Construction Period
903F	4	287.57	Agricultural	December 31, 2006		Yes
906N	1	116.42	Agricultural	December 31, 2006		Yes
909F	2,3,4	34.57	Agricultural	December 31, 2006		Yes
910L	2	52.76	Agricultural	December 31, 2006		Yes
911L	7	7.07	Residential & Commercial	Lease area has been amended and will not be terminated.		No
916G	2,3	14.13	Mobile Home/Agricultural	December 31, 2006	The tenant may remove mobile home and all other tenant improvements by termination date. If the improvements are not removed after December 31, 2006 it shall be the Contractor's responsibility to secure the improvements and remove them within a reasonable time after signing of the DBFO Agreement.	Yes
917L	2	5.05	Surface	Will not be terminated		No
918F	6	8.06	Surface	Will not be terminated		No
918G	6	24.62	Agricultural	December 31, 2006		Yes
919U	2,3	228.78	Agricultural	December 31, 2006		Yes
922F	1	1.8	Access	Will not be terminated		No
922R	7	1351.23	Agricultural	December 31, 2006		Yes
924N (A)	4	15.57	Residential	Lease area has been amended and will not be terminated.		No
924N (B)	4	89.12	Agricultural	December 31, 2006		Yes
925E	5,6	634.33	Agricultural	December 31, 2006		Yes
925G	6	0.02	Surface	Will not be terminated		No
925N	1,2,3	404.46	Agricultural	December 31, 2006		Yes
926B	2,3	4.06	Surface	Will not be terminated		No

Schedule 18 Technical Requirements - DBFO Agreement

Appendix G

Alberta Infrastructure and Transportation Land Lease Summary and Drawings

File #	Drawing Sheet # Where Lease Area Set Out	Acres	Lease Type	Lease Termination Date	Contractor Obligated to Remove Improvements on Lease Termination	Contractor Responsible for Maintenance of Landscaping of Lease Area Outside Road Right of Way during Construction Period
926P	6	2.37	Residential	December 31, 2006	The tenant may remove all buildings & improvements by December 31, 2006. If the improvements are not removed after December 31, 2006 it shall be the Contractor's responsibility to secure the improvements and remove them within a reasonable time after signing of the DBFO Agreement.	Yes
930R	6	7.39	Commercial	Will not be terminated		No
940D	4,5	673.65	Agricultural	December 31, 2006		Yes
940H	4,5	1.075	Surface	Will not be terminated		No
941G	1	38.6	Agricultural	December 31, 2006		Yes
941J	1	1.09	Access	Will not be terminated		No
941K	6	0.49	Land (City of Calgary pathway)	December 31, 2006		Yes
941N	1	4.81	Surface	Will not be terminated		No
942L	1	4.04	Surface	Will not be terminated		No
943A	1	3.19	Agricultural	December 31, 2006		Yes
943B	1	0.54	Surface	December 31, 2006		Yes
943J	3	9.43	Surface	Will not be terminated		No
943K	3	0.21	Surface	Will not be terminated		No
943L	2,3,4	71.6	Agricultural	December 31, 2006		Yes
943P	2,3	295.71	Agricultural	December 31, 2006		Yes
943Q	1,2	0.73	Easement	Will not be terminated		No
944N	4,5	6.28	Low Service Commercial	December 31, 2006		Yes
944T	5	0.06	Commercial	Will not be terminated		No
944U	5	0.028	Commercial	Will not be terminated		No
945B	7	4.32	Land (City of Calgary pathway)	Will not be terminated		No