

SCHEDULE 17

SUBCONTRACTORS

1. GENERAL

1.1 Capitalized Terms

Capitalized terms used in this Schedule have the definitions as set out in the Agreement to Design, Build, Finance and Operate Northeast Anthony Henday Drive, Edmonton (the “**DBFO Agreement**”) between Her Majesty the Queen in right of Alberta and the Contractor, as defined therein, unless expressed otherwise.

1.2 Agreement Reference

This Schedule is referenced in sections 1.3, 13.2(g)(iv), 16.3, and 22.2 of the DBFO Agreement.

2. CONTRACTOR’S SUBCONTRACTORS

The Contractor's subcontractors consist of the following entities:

- Aecon Construction Management Inc.;
- Flatiron Constructors Canada Limited;
- Lafarge Canada Inc.;
- Dragados Canada, Inc.; and
- Volker Stevin Highways Ltd.